QUALITY ASSURANCE PROVISIONS .

NSN: 00-065-6682

P/N: (63005) 6723139P015

NOMEN: T-56 Bearing cage

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number 6723139 “U” or latest revision and all details and
specifications referenced therein.

1. Quality/Inspection Requirements

MIL-I-45208 or ISO 9000 equivalent applies:
First Article Testing applies:

Mandatory Inspection applies:..

Production Lot Testing Applies

Site Survey may be required

SESEOR IS

II. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent apply.

B. The contractor shall identify on the process/operation sheets all manufacturing
sources performing processes/operations outside of their facilities. These sheets
shall not be revised or altered after the successful completion of First Article
and/or Production Lot Testing without approval from the Engineering Support
Activity (ESA), via the PCO.

C. The Inspection Method Sheets which list the characteristics of each item
produced under the contract shall have serial number traceability to the raw
material, casting, or forging. In addition, the contractor is responsible for
providing completed inspection method sheets showing the actual dimensions
taken

D. Markings should be in accordance with MIL-STD-130 Rev. "K" paragraph

5.3.3(a), (b),(c), and (g). Method and location shall be in accordance with the
drawing.



IIl. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor, as follows:

A. Level of Inspection (LOI):
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be in accordance with a
sampling plan acceptable to the QAR.

B. Critical Characteristics:

1. 2.8350 Diameter +/- .0005

C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment
such as fixtures, jigs, dies, patterns, templates, mylars, special tooling,
test equipment, or any other manufacturing aid required for the
manufacture and/or testing of the subject items will not be provided by
the Government or any other source and is the sole responsibility of the
contractor. The foregoing applies notwithstanding any reference to

such equipment or the furnishing thereof that may be contained in any
drawing



FIRST ARTICLE TESTS REQUIRED (Government Testing)
L First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form /Fit _
C. Compliance with all drawings, and specifications
referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be
subjected to those tests which will demonstrate that the articles comply with contract
requirements.

The contractor shall be responsible for providing necessary parts and repair of the First
Article (s) during testing.

The contractor shall be responsible for providing necessary parts and repair of the First
Article Sample (s) during testing.

IL. Special Instructions:

Sample (s) may be considered as production items under the contract provided the
sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

Notification of Shipment of Material For Government Testing:
A. Fourteen (14) days prior to shipment of First Article Sample (s) the contractor shall
notify the designated test facility, in writing of the anticipated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of First Article Samples, two (2) copies of the Material Inspection and
Receiving report (DD form 250), bearing the QAR’s signature and indication of
preliminary inspection, shall be fowarded to the PCO / ACO and the designated test
facility. The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM”.



FIRST ARTICLE APPROVAL ( GOVERNMENT TESTING)

A. The contractor shall deliver two (2) units of lot / item 001 within 250 days from
the date of this contract to the government designated facility listed below.

DDOO-SOP (FIRST ARTICLES)

BUILDING 18 DOOR 16 (405) 739-7667

8080 PERIMITER ROAD

TINKER AFB, OKLAHOMA. 73145-8000

MARK SAMPLES: FOR FIRST ARTICLE INSPECTION ONLY
ATTENTION: DDOO-SOP

DO NOT POST NON-ACCOUNTABLE / DO NOT PUT IN
SUPPLY

Marking of test sample (s) shipping container:
“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN
STOCK”. CONTRACT NUMBER:

A. For First Atticle Test, the shipping documentation shall contain this contract number
and the lot/item indentification. The characteristics that the First Article must meet and
the testing requirements that are specified elsewhere in this contract.

B. Within 120 calendar days after the Government receives the First Article, the
contracting officer shall notify the contractor, in writing, of the conditional approval,
approval or disapproval of the First Article. The notice of conditional approval or
approval shall not relieve the contractor from complying with all requirements of the
specifications and all other terms and conditions of this contract. A notice of conditional
approval shall state any further action required of the contractor. A notice of disapproval
shall cite the reasons for disapproval.

If the First Article is disapproved, the contractor, upon Government request, shall submit
an additional First Article for testing. After each request, the contractor shall make any
necessary changes, modifications, or repairs to the First Article or select another First
Article for testing. All costs related to these tests are to be borne by the contractor,
including any and all costs for additional testing following disapproval. The contractor
shall furnish any additional First Article to the Government under the terms and
conditions and within the time specified by the Government.



The Government shall act on this First Article within the time limit specified in paragraph
B above. The Government reserves the right to require an equitable adjustment of the
contract price for any extension of the delivery schedule or for any additional costs to the
Government related to these tests.

C. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make
delivery within the meaning of the default clause of this contract.

D. Unless otherwise provided in the contract, and if the approved First Article is not
consumed or destroyed in testing, the contractor-

1) May deliver the approved First Article as part of the contract quantity if it
meets all contract requirements for acceptance.

2) Shall remove and dispose of any First Article from the government test facility
at the contractor’s expense.

E If the Government does not act within the time specified in paragraph B or C above,
the contracting officer shall, upon timely written request from the contractor, equitably
adjust under the changes clause of this contract the delivery or performance dates and/or
the contract price, and any other contractual term affected by the delay.

F. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of
the contractor. Before First Article approval, the costs thereof shall not be allocable to
this contract for 1) progress payments, or 2) termination settlements if the contract is
terminated for the convenience of the Government.

G The contractor shall produce both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article.

H. The contractor shall provide specific written notification to the procuring contractor
officer informing him/her of the shipment of any articles furnished in accordance with
this clause. Such notification must be addressed to the attention of the ACO with copies
to the testing activity. Failure to provide such notification shall excuse the government

from any delay in performing First Article Testing and informing the contractor of the
results thereof.



|P| ALTERNATE OFFERS -WAIVER OF FIRST ARTICLE APPROVAL REQUIREMENTS

() Unless otherwise specified in the solicitation, the ESA and NAVAIR reserves the right to waive the First Article Approval .
Requirements specified herein for offerors who have previously fumished

IDENTICAL production articles accepted by the Government or the Originat

Equipment Mamufacturer/Prime Manufacturer. An offeror requesting waiver of

First Article Approval Requirements shall submit

evidence with its offer establishing that:

(a) the last production unit was delivered within three (3) years of
the issue date of solicitation AND

(b) the production Jocation to be used for this requirement is the same
as used for the previous production run.

Additionally, the offeror shall submit a CERTIFICATION, to be executed by the
officer or employee responsible for the offer, stating that:

(a) the articles to be provided will be produced using the same facilities,
processes, sequence of operations and approved subcontractors as those
previously delivered and accepted by the Government or the Original Equipment
Manufacturer/Prime Manufacturer, AND

(b) the previous production units were manufactured without Material Review
Board dispasition or walver/deviation request or rejection of pre-production
samples for canse.

(NOTE: This certification concems a matter within the jurisdiction of an agency of the United States and the making of a false,
fictitious, or

fraudulent certification may render the maker subject to prosecution under

Title 18, United States Code, Section 1001.)

(ID) Offerors requesting waiver of First Article Approval Requirements under
the provisians of this clause are cautioned to submit two prices for articles
required herein - one that is based on compliance with the First Article
Approval Requirements AND one that is based on a waiver of such requirements.
Where an offeror submits only one price and fails to clearly state that the

price is based an waiver of the First Article Approval Requirements, it will

be deemed to be based on compliance with the First Article Approval
Requirements.

(Il In the event waiver of the First Article Approval Requirements is
granted, the delivery schedule for the production items shall be reduced by
the number of days designated for delivery of First Article Test unit plus the
number of calendar days indicated for the government notification of
conditional approval or approval. These requirements are specified in the
quality assurance section of this solicitation. If the offeror is unable to
meet the desired schedule, he shall insert below the alternate delivery
schedule he offers to the govemnment.

Offeror's Proposed Alternate Delivery Schedule
(Based on waiver of First Article Approval Requirements)

Within Days:
Htem No. Quantity After Date of Contract



PRODUCTION LOT TESTING REQUIREMENTS
[WITNESSED AND ACCEPTED AT THE CONTRACTORS FACILITY]
The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements.

THE PRODUCTION LOT SAMPLES SHALL BE INSPECTED AT
THE CONTRACTORS FACILITY...WITNESSED AND ACCEPTED
BY THE DCMA/QAR. A WRITTEN TEST REPORT SHALL BE
FORWARDED TO THE CONTRACTING OFFICER. ALL 1423
REQUIREMENTS APPLY.

L. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the
production lot. In addition the QAR shall select one (1) item (s) at random from each
successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article
Approval.

C. Sample (s) are to be unpainted. Corrosive areas to be coated with a light
preservative.

IL. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawings and all specification referenced therein.

B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder
shall also be subjected to those tests, which will demonstrate that the sample(s) comply
with contract requirements.

III. Testing location

A. The Production Lot inspection shall be performed at the contractor’s plant, b
the contractor and witnessed and accepted by the DCMC/QAR. Within fifteen (15)
days of completion of Production Lot Testing the CAO/QAR shall prepare and
submit two (2) copies of their test report with conclusions and recommendations to

the Contracting Officer All 1423 requirements apply.

B Sample(s) may be considered as production items under the contract provided
sample(s) can be refurbished to ready For Issue (RFT) condition and provided sample(s)
have inspection approval of the cognizant DCMC. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.




PRODUCTION LOT TESTING (CONTRACTOR TESTING)

A. If the contractor fails to provide any Production Lot Samples for testing within the
time or times specified, or if the contracting officer disapproves any Production Lot
Samples, the contractor shall be deemed to have failed to make delivery within the
meaning of the default clause of this contract, and this contract shall be subject to
termination for default.

B. In order for a Production Lot to be acceptable, all samples representative of the lot
must pass all the contract requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the government may, at its option
and at no additional cost to the government, (I) terminate all or any portion of this
contract for default, (II) require the manufacture of a new Production Lot, or a rework of
the rejected Production Lot if the means and procedures by the contractor for rework are
acceptable to the government, or (III) require the submission of additional samples for
test. The foregoing procedures shall apply to new or reworked Production Lots in the
same way as they did to the original Production Lot.

C.For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.

D.Nothing contained in the foregoing provisions of this clause. and no action of the
government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled default.



CONTRACT DATA REQUIREMENTS LIST

{2 Data Items)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information.

above address.

number.

Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden,
Defense, Washington Headquarters Services, Directorate for Information op
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.

other provision of law, no person shall be subject to any penalt
information if it does not display a currently valid OMB control

Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

to Department of
erations and Reports (0704-0168), 1215
Respondents should be aware that notwithstanding any
y for failing to comply with a collection of

Please DO NOT RETURN your form to the

Block E.
A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY :
TDP[] ™[] OTHER[™]
D. SYSTEM/ITEM E.CONTRACT/PR NO. F'. CONTRACTOR
00-065-6682

1.DATA ITEM NG. 2.TITLE OF DATA ITEM 3, SUBTITLE 17.PRICE GROUP
1 CERTIFICATION DATA REPORT COMPLETE PROCESS OPERATION

SHEETS
4.AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6.REQUIRING OFFICE 18 .ESTIMATED

TOTAL PRICE
DI-MISC-80678/T1 DEFENSE SUPPLY CENTER
RICHMOND
7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14.DISTRIBUTION
REQUIRED
LT AS REQ. SEE BLOCK # 16 b. COPIES
8.ADP CODE 11.AS OF DATE | 13.DATE OF SUBSEQUENT
A SUBMISSION a. ADDRESSEE | . ¢t Final
AS REQ. SEE BLOCK # 16 Reg | Repro

16 .REMARKS DCMC/ACO 1/0
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0
SAMPLE (S)
** IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL
COMPLETION OF FAT/PLT

NADEP 1/0

15, TOTAL 4/0
1.DATA ITEM NO. 2.TITLE OF DATR ITEM 3.SUBTITLE 17.PRICE GROUP
2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS

4.AUTHORITY (Data Acquisition Document No.)

DI-MISC-80678/T2

5.CONTRACT REFERENCE

6.RE2QUIRING OFFICE

DEFENSE SUPPLY CENTER

18.ESTIMATED
TOTAL PRICE

7.DD 250 REQ | S.DEST STATEMET 10.FREQUENCY | 12.DATE OF FIRST SUBMISSION
REQUIRIED AS SEE BLOCK # 16 14 DISTRIBUTION
LT REQ
8.ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION a.ADDRESSEE Final
A AS REQ. SEE BLOCK #16 pratt [Reg | Repro
16 . REMARKS DCMC/ACO 170
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST BCO 170
SAMPLE (S)
** AT TIME OF CONTRACT COMPLETION
NADEP 170
15.TOTAL 4/0
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
NAVICP-P / HUGHES 1 February NAVICP-P / HUGHES 1 February 2003
2003

DD Form 1423-2, AUG 96

PREVIOUS EDITION MAY BE USED

Page Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved
(2 Data Items) OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188}, 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the
above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No, listed in
Block E.

A.CONTRACT LINE ITRM NO. B.EXHIBIT C.CATEGORY :
P[] ™[] OTHER[ ]
D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR
00-065-6682
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUF
3 REQUEST FOR WAIVER
4.AUTHORITY (Data Acquisition Document No.) S.CONTRACT REFERENCE 6 .REQUIRING OFFICE 18,.ESTIMATED
TOTAL PRICE
DI-CMAN-80640B DEFENSE SUPPLY CENTER
RICHMOND
7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14.DISTRIBUTION
REQUIRED
LT AS REQ‘ b. COPIES
8.ADP CODE 11.AS OF DATE | 13.DATE OF SUBSEQUENT
SUBMISSION a. ADDRESSEE | p .rt Final
AS REQ. Reg Repr
o
16 . REMARKS DCMC/ACO 1/0
REQUIRED FOR EVERY WAIVER FOR THE LIFE OF THE CONTRTACT DCMC/ QAR 1/0
PCO 1/0
DSC 1/0
15.TOTAL 4/0
1.DATA ITEM NG. 2.TITLE OF DATA ITEM 3, SUBTITLE 17.PRICE GROUP
4 REQUEST FOR DEVIATION
4.AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6.RE2QUIRING OFFICE 18 .ESTIMATED
DI-CMAN-80641B TOTAL PRICE
DEFENSE SUPPLY CENTER
7.DD 250 REQ | 9.DEST STATEMET 10. FREQUENCY 12.DATE OF FIRST SUBMISSION
REQUIRIED AS REQ. 14 DISTRIBUTION
LT
8.ADP CODE 11A8 OF DATE 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION a.ADDRESSEE Final
A AS REQ. Draft Reg Repro
16 .REMARKS DCMC/RCO 1/0
REQUIRED FOR EVERY DEVIATION FOR THE LIFE OF THE CONTRACT DCMC/ QAR 1/0
PCO 1/0
DSC 1/0
15.TOTAL 1/0
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
NAVICP-P / HUGHES 1 February NAVICP-P / HUGHES 1 February 2003
2003

DD Form 1423-2, AUG 96

PREVIOUS EDITION MAY BE USED

Page

Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the
time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing
and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters
Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-
4302, and to the Office of Management and Budget, Paperwork Reduction Project {0704-0188), Washington, DC 20503. Please DO
NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for
the Contract/PR No. Listed in Block E.
A. CONTRACT LINE ITEM NO. |B. EXH/ATCH NO. C. CATEGORY:
TDP ™ OTHER
D. SYSTEM/ITEM 00-065-6682 E. CONTRACT/PR F. CONTRACTOR
1. DATA ITEM NO. 2., TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE
GROUP
5 CERTIFICATION DATA/ REPORTS
6. REQUIRING OFFICE 16 ESTIMATE
4. AUTHORITY (Data Acquisition Document No.} 5. CONTRACT REFERENCE DEFENSE SUPPLY CENTER TOTAL
DI-MISC-80678/73 RICHMOND PRICE
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION }i4. DISTRIBUTION
LT REQUIRED AS REQ SEE BLOCK 16* b. COPIES
8. ADP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A AS REQ SUBMISSION SEE BLOCK 16*%* |, AppRESSEE Draft |Reg |Repro
16. REMARKS
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 apply
*BLOCK # 12- UPON SUEMITTAIL OF FIRST ARTICLE SAMPLE (s)
AND/OR PRODUCTION LOT SAMPLE (s).
**BLOCK # 13- REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED
SUB-TITLES.These certifications are required at Production Lot
Testing (PLT) or contract completion if tasting is waived.
CERTIFICATION REPORTS FOR PRIME (OEM) PROCESSES AND MATERIAL
SPECIFICATIONS SHALL INCLUDE,
CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES ARE PRIME
(OEM) APPROVED FOR THEIR SAID PROCESS DCMC/ACO 1/0
DCMC/QAR 1/0

BLOCK # 5- CONTRACT REFERENCE: P/N:6723139P015 PCO 1/0
CERTIFICATION OF MATERIAL/ STEEL: AMS-6272 TINKER FAT 1/0
CERTIFICATION OF MATERIAL SOQURCE
CERTIFICATION OF HEAT TREAT IAW EPS-216
CERTIFICATION OF CASE HARDENWHERE SHOWN:
ROCKWELL HARDNESS: CASE = 60 C MIN / CORE= 20 C MIN
MARK =015 ON PART
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
NAVICP-P / HUGHES |1 February 2003|NAVICP-P / HUGHES t February 2003

DD FORM 1423-1, AUG 96 PREVIOUS EDITION MAY BE USED



